

GENERAL SUMMARY				
Project Name:		Freshman Hill		
Scope:		GC Without MEP 1		
No. Of Floors:				
BUILDING GSF		2,650		
SITE GSF		39,478		
DIVISION NO.		DESCRIPTION	TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	GENERAL REQUIREMENTS		\$ 75,000	\$ 28.30
2000	EXISTING CONDITIONS		\$ 60,661	\$ 22.89
3000	CONCRETE		\$ 112,399	\$ 42.41
4000	MASONRY		\$ 29,650	\$ 11.19
5000	METALS		\$ 268,221	\$ 101.22
6000	p		\$ 24,314	\$ 9.18
7000	THERMAL AND MOISTURE PROTECTION		\$ 8,494	\$ 3.21
8000	OPENINGS		\$ 9,503	\$ 3.59
9000	FINISHES		\$ 116,651	\$ 44.02
10000	SPECIALITIES		\$ 2,397	\$ 0.90
31000	EARTHWORK		\$ 138,272	\$ 3.50
32000	SITE IMPROVEMENTS		\$ 563,509	\$ 14.27
33000	UTILITIES		\$ 142,208	\$ 3.60
TOTAL TRADE COST			\$ 1,551,278	\$ 288
OVERHEAD AND PROFIT		15%	\$ 232,692	\$ 43.24
INSURANCE		3%	\$ 46,538	\$ 8.65
CONTINGENCY		5%	\$ 77,564	\$ 14.41
TAX		4.5%	\$ 69,808	\$ 12.97
SUGGESTED BID			\$ 1,977,880	\$ 367.56

GENERAL SUMMARY					
Project Name:		Sunset Terrace			
Project ID:		1002-03			
Scope:		GC Without MEP			
No. Of Floors:		1			
BUILDING GSF					
DIVISION NO.		DESCRIPTION		TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	GENERAL REQUIREMENTS			\$ 57,375	\$ 24.41
2000	EXISTING CONDITIONS			\$ 16,683	\$ 7.10
3000	CONCRETE			\$ 96,991	\$ 41.27
4000	MASONRY			\$ 35,830	\$ 15.25
5000	METALS			\$ 261,935	\$ 111.46
6000	WOOD, PLASTIC & COMPONENTS			\$ 21,772	\$ 9.26
7000	THERMAL AND MOISTURE PROTECTION			\$ 9,999	\$ 4.25
8000	OPENINGS			\$ 9,503	\$ 4.04
9000	FINISHES			\$ 123,151	\$ 52.40
10000	SPECIALITIES			\$ 2,397	\$ 1.02
31000	EARTHWORK			\$ 45,244	\$ 2.97
32000	SITE IMPROVEMENTS			\$ 425,976	\$ 27.99
33000	UTILITIES			\$ 51,779	\$ 3.40
TOTAL TRADE COST				\$ 1,158,635	\$ 305
OVERHEAD AND PROFIT INSURANCE CONTINGENCY TAX	15%			\$	45.73
	\$		173,795	\$	9.15
	3%			\$	15.24
	\$		34,759	\$	13.72
SUGGESTED BID				\$	\$ 388.68

DETAILED BREAKDOWN OF ITEMS															
Project Name:		Freshman Hill													
Project ID:		1002-03													
Scope:		GC Without MEP													
												VANTA AEC			
												Date: 8-Oct-24			
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST		
GENERAL REQUIREMENTS															
1			Permits	LS	1	0%	1	20.000	\$75.00	\$1,500.00	\$ -	\$1,500.00	\$1,500		
2			Supervision and Coordination	LS	1	0%	1	350.000	\$75.00	\$26,250.00	\$ -	\$26,250.00	\$26,250		
3			Submittals and Shop drawings	LS	1	0%	1	0.000	\$75.00	\$ -	\$ -	\$ -	\$ -		
4			Final Cleaning	LS	1	0%	1	50.000	\$75.00	\$3,750.00	\$ -	\$3,750.00	\$3,750		
5			Mobilization Costs	LS	1	0%	1	150.000	\$75.00	\$11,250.00	\$ -	\$11,250.00	\$11,250		
6			Temporary Control & Facilities	LS	1	0%	1	280.000	\$75.00	\$21,000.00	\$ -	\$21,000.00	\$21,000		
7			Scaffolding	LS	1	0%	1	150.000	\$75.00	\$11,250.00	\$ -	\$11,250.00	\$11,250		
SUBTOTAL													\$75,000		
EXISTING CONDITIONS															
DEMOLITION															
8	C010, C011, C012, C013, C111	C001, C002, C003	Full Depth Asphalt Pavement to be Removed & Disposed	SF	27511	10%	30262	0.021	\$79.50	\$1,627	\$ -	\$1,627	\$58,523		
9			Sealcoat	LF	602	10%	662	0.063	\$79.50	\$5,01	\$ -	\$5,01	\$3,317		
10			Remove & Stockpile Existing Wood Fence	LF	62	10%	68	0.038	\$79.50	\$3,02	\$ -	\$3,02	\$206		
11			Existing Light Pole to be Removed (Including Foundation, Pole, Ft)	E.A	6	0%	6	1.690	\$79.50	\$286.20	\$ -	\$286.20	\$1,717		
12			Existing Electrical Line to be Removed	LF	227	10%	250	0.154	\$79.50	\$19.24	\$ -	\$19.24	\$1,057		
13			Concrete Curb to be Removed	LF	19	10%	21	0.085	\$79.50	\$6.70	\$ -	\$6.70	\$441		
14			Existing Drainage Structure to be Removed & Disposed	E.A	1	0%	1	6.750	\$79.50	\$536.00	\$ -	\$536.00	\$3,477		
15			Existing Drainage Piping to be Removed & Disposed	LF	33	10%	36	0.192	\$79.50	\$15.26	\$ -	\$15.26	\$954		
16			Existing Tree & Grnd Stump to be removed & Disposed	E.A	1	0%	1	7.920	\$79.50	\$232.14	\$ -	\$232.14	\$232		
17			One Light Pole to be Removed	E.A	1	0%	1	1.650	\$79.50	\$131.18	\$ -	\$131.18	\$131		
RELOCATION															
18			Existing Light Pole to be Relocated	E.A	1	0%	1	1.600	\$79.50	\$126.20	\$ -	\$126.20	\$756		
SUBTOTAL													\$46,644		
CONCRETE															
SLAB ON GRADE															
19	S101	S001, S002, S003	6" Concrete Slab On Grade (2568 SF)	CY	47.56	10%	52	2.300	\$99.40	\$218.60	\$270.00	\$488.60	\$25,563		
20			Reinforcement #4 @ 12" O.C. E-W	LBS	3426	10%	3768	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$9,511		
21			Additional Reinforcement (2) #5 Rebar 4'-0" L (8 EA)	LBS	67	10%	73	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$9,881		
22			12" Thick Crushed Stone	SF	2568	10%	2825	0.017	\$99.40	\$1,149	\$1.18	\$2.87	\$8,107		
23			32" x 12" Concrete Thickened Edge (201 LF)	CY	19.58	10%	21	2.300	\$99.40	\$218.60	\$270.00	\$488.60	\$10,005		
24			Reinforcement #4 @ 12" O.C. (42" W)	LBS	626	10%	690	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$11,302		
CONT. FOOTING															
25			12" x 24" Cont. Concrete Footing (111 LF)	CY	8.44	10%	9	2.300	\$99.40	\$218.60	\$270.00	\$488.60	\$4,539		
26			Reinforcement #4 @ 9" O.C. E-W	LBS	431	10%	474	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$1,171		
27			Excavation	CY	50.67	10%	56	0.550	\$99.40	\$54.67	\$ -	\$54.67	\$3,047		
28			Formwork	SF	442	10%	485	0.035	\$99.40	\$3,38	\$ -	\$3.38	\$808		
29			Backfill	CY	22.22	10%	25	0.500	\$99.40	\$49.70	\$ -	\$49.70	\$1,688		
PAD FOOTING															
30			48" x 48" x 18" Concrete Pad Footing (6 EA)	CY	7.11	10%	8	2.300	\$99.40	\$218.60	\$270.00	\$488.60	\$3,823		
31			Reinforcement #5 @ 12" O.C. E-W	LBS	267	10%	294	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$726		
32			Excavation	CY	33.33	10%	37	0.550	\$99.40	\$54.67	\$ -	\$54.67	\$2,005		
33			Formwork	SF	192	10%	211	0.035	\$99.40	\$1,58	\$ -	\$1.58	\$754		
34			Backfill	CY	22.66	10%	25	0.500	\$99.40	\$49.70	\$ -	\$49.70	\$1,239		
PIER															
35			24" x 24" x 36" Concrete Pier (8 EA)	CY	3.56	10%	4	2.300	\$99.40	\$218.60	\$270.00	\$488.60	\$1,811		
36			Vertical Reinforcement (4) #6 Rebar Vert.	LBS	144	10%	159	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$702		
37			Tie Reinforcement #3 @ 12" O.C. (8' L)	LBS	130	10%	143	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$553		
38			Diagonal Reinforcement (4) #6 Diagonal (2' 6" L)	LBS	120	10%	132	0.015	\$99.40	\$1,149	\$0.08	\$2.47	\$527		

DETAILED BREAKDOWN OF ITEMS

Scope: GC Without MEP



MASONRY

	SUBTOTAL	\$ 29,650

11

	SUBTOTAL	\$ 208,644
WOOD, PLASTIC & COMPOSITES		

WOOD, PLASTIC & COMPOSITES

DETAILED BREAKDOWN OF ITEMS

Project Name:	Freshman Hill
---------------	---------------

Project ID: 1002-03

Scope: GC Without MEP



Date: 8-Oct-24

[illegible]

THERMAL AND MOISTURE PROTECTION

73				MUSTER PROTECTION										
				Vapor Barrier	SP	2765	10%	1042	0.002	\$ 97.75	\$ 0.20	\$ 0.21	\$ 0.41	\$ 1,213
				THERMAL INSULATION										
74				6" Insulation (R-19)	SP	231	10%	64	0.020	\$ 97.75	\$ 3.36	\$ 1.68	\$ 3.64	\$ 1,124
75				Covered Insulation	SP	48	0%	0.025	64	\$ 97.75	\$ 2.24	\$ 0.48	\$ 0.84	\$ 1,808
				ROOFING										
76				Single Ply Membrane	SP	311	10%	64	0.024	\$ 97.75	\$ 2.35	\$ 1.91	\$ 3.26	\$ 1,520
77				12" Cover Board	SP	331	0%	0.010	64	\$ 97.75	\$ 3.08	\$ 1.12	\$ 0.84	\$ 764
78				10" W. Pexclad Membrane Capting	LF	98	10%	108	0.10	\$ 97.75	\$ 14.66	\$ 11.28	\$ 25.94	\$ 7,797
79				1" Off-Off Anchor	EA	8	0%	8	0.165	\$ 97.75	\$ 16.13	\$ 6.67	\$ 22.70	\$ 8,181
80				Three-Wall Scaup	EA	2	0%	2	0.550	\$ 97.75	\$ 8.03	\$ 3.92	\$ 1.37	\$ 1,337
													SUBTOTAL	\$ 8,094

OPENINGS

		A101, A102	A103, A104	DOORS											
S1				(2) 7'6" x 7'0" Steel Door w/ Hollow Metal Frame & Hardware	EA	1	0%	1	12,852	\$9,200	\$ 1,182 / SH	\$1,606.50	\$2,788.88	\$ 3,770	
83				(3) 7'6" x 7'0" Steel Door w/ Hollow Metal Frame & Hardware	EA	3	0%	3	7,140	\$62.00	\$468.00	\$ 498.00	\$4,644.00	\$ 5,000	
85				(2) 7'6" x 7'0" Steel Door w/ Hollow Metal Frame & Hardware	EA	1	0%	1	9,520	\$9,200	\$375.84	\$1,190.00	\$2,065.84	\$2,066	
														SUBTOTAL:	\$9,800

2000年12月15日

		DRYWALLS										FINISHES																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																					
--	--	----------	--	--	--	--	--	--	--	--	--	----------	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

DETAILED BREAKDOWN OF ITEMS	
1	...
2	...
3	...
4	...
5	...
6	...
7	...
8	...
9	...
10	...
11	...
12	...
13	...
14	...
15	...
16	...
17	...
18	...
19	...
20	...
21	...
22	...
23	...
24	...
25	...
26	...
27	...
28	...
29	...
30	...
31	...
32	...
33	...
34	...
35	...
36	...
37	...
38	...
39	...
40	...
41	...
42	...
43	...
44	...
45	...
46	...
47	...
48	...
49	...
50	...
51	...
52	...
53	...
54	...
55	...
56	...
57	...
58	...
59	...
60	...
61	...
62	...
63	...
64	...
65	...
66	...
67	...
68	...
69	...
70	...
71	...
72	...
73	...
74	...
75	...
76	...
77	...
78	...
79	...
80	...
81	...
82	...
83	...
84	...
85	...
86	...
87	...
88	...
89	...
90	...
91	...
92	...
93	...
94	...
95	...
96	...
97	...
98	...
99	...
100	...

Project Name: Freshman Hill

Project ID: 1002-03

Scope: GC Without MEP



Date: 8-Oct-24

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	NR COST
			One Layer of 5/8" Gypsum Board on Both Side	SF	128								
104			No of Sheets (4x8)	EA	4	0%	4	0.384	\$59.00	\$5.35	\$5.35	\$50.69	\$324
106			Tapping	LF	64	10%	70	0.007	\$39.00	\$3.04	\$3.03	\$3.07	\$47
107			Modular	LBS	7	10%	7.7	0.080	\$39.00	\$3.26	\$3.85	\$7.91	\$38
109			Screen	EA	211	10%	231	0.002	\$92.00	\$0.18	\$0.02	\$0.20	\$43
109			1.5"X 20 GA. Metal Studs @ 16" OC (R/H)	LF	48	10%	53	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$244
110			1.5"X 20 GA. Metal Top Track	LF	32	10%	35	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$41
110			1.5"X 20 GA. Metal Bottom Runner	LF	8	10%	9	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$41
111			Sealant @ All Perforations	LF	32	10%	35	0.014	\$59.00	\$1.29	\$0.10	\$1.39	\$49
			Wall Type E- Interior Metal Stud Partition Wall (8" H, 16 Lx4)	SF	128								
			One Layer of 5/8" Gypsum Board on One Side	SF	128								
			No of Sheets (4x8)	EA	4	0%	4	0.384	\$59.00	\$5.35	\$5.35	\$50.69	\$222
113			Tapping	LF	64	10%	70	0.007	\$39.00	\$3.04	\$3.03	\$3.07	\$47
115			Modular	LBS	7	10%	7.7	0.080	\$32.00	\$2.56	\$3.05	\$7.91	\$38
115			Screen	EA	211	10%	231	0.002	\$92.00	\$0.18	\$0.02	\$0.20	\$43
116			1.5"X 20 GA. Metal Studs @ 16" OC (R/H)	LF	96	10%	106	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$488
117			1.5"X 20 GA. Metal Top Track	LF	16	10%	18	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$41
118			1.5"X 20 GA. Metal Bottom Runner	LF	16	10%	18	0.036	\$39.00	\$3.31	\$1.31	\$4.62	\$41
119			Sealant @ All Perforations	LF	32	10%	35	0.014	\$39.00	\$1.29	\$0.10	\$1.39	\$49
			FLOORING										
120			Sealed Concrete	SF	2472	10%	2719	0.033	\$113.00	\$3.73	\$3.71	\$4.44	\$12,071
121			High Performance Trowel Mfr/Model: Resilife Dec Quarter * Meter Shower" #BC31	SF	97	10%	107	0.075	\$113.00	\$8.48	\$8.30	\$16.98	\$1,811
			WALL BASE										
122	A101, A102	A103, A104	1" Rubber Base Mfr: Johnsons/Turk "Antique White" #194	LF	126	10%	139	0.028	\$113.00	\$3.16	\$1.81	\$4.97	\$689
			Aluminum Transition Strip	LF	19	10%	21	0.048	\$113.00	\$5.42	\$3.65	\$9.07	\$190
124			6"X Gypsum Board Ceiling	SF	90	10%	100	0.020	\$92.00	\$1.84	\$0.09	\$2.74	\$277
			STAINING										
125			Wood Staining " Cabarn"	SF	2765	10%	3042	0.035	\$92.00	\$3.22	\$1.10	\$4.32	\$13,130
			PAINTING										
			WALLS										
126			Wall Paint Mfr: Sherwin Williams Model #: "Green Villa" SW-7551 - Satin Enamel Finish	SF	1200	10%	1320	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$1,991
			CEILING										
127			Gypsum Board Ceiling Paint Mfr: Sherwin Williams Model #: "High Reflective White" SW 7757 - Flat Enamel/Matte Finish	SF	92	10%	101	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$153
			CEILING										
128			Paint @ Steel Deck Mfr: Sherwin Williams Model #: "High Reflective White" SW 7757 - Flat Enamel/Matte Finish	SF	195	10%	215	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$323
			DOOR										
129			Interior Door Paint Mfr: Sherwin Williams Model #: "Tory Lace" SW-7013 - Semi-Gloss Finish	SF	56	10%	62	1.160	\$55.40	\$64.26	\$3.50	\$9.66	\$6,139
			EXTERIOR DOOR PAINT MFR: SHERWIN WILLIAMS Model #: "Mega Grege" SW-7031 - Semi-Gloss Finish	SF	210	10%	231	1.400	\$55.40	\$77.56	\$4.02	\$126.48	\$28,217

DETAILED BREAKDOWN OF ITEMS														
Project Name:		Freshman Hill												
Project ID:		1002-03												
Scope:		GC Without MEP												
														
												Date: 8-Oct-24		
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MAN/ HOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
131			Interior Door Frame Paint Mir. Sherwin Williams Model #: "Ivory Lace" SW-7013 - Semi-Gloss Finish	LF	19	10%	21	0.022	\$ 55.40	\$ 1.22	\$ 1.25	\$ 2.47	\$ 52	
132			Exterior Door Frame Paint Mir. Sherwin Williams Model #: "Mega Greige" SW-7031 - Semi-Gloss Finish	LF	72	10%	79	0.022	\$ 55.40	\$ 1.22	\$ 1.25	\$ 2.47	\$ 196	
			EXTERIOR FINISHES											
133			Slants Veneer	SF	966	10%	1063	0.180	\$ 111.00	\$ 20.34	\$ 10.56	\$ 30.90	\$ 32,634	
134			Decorated Perforated Aluminum Fascia Panels	SF	477	10%	478	0.085	\$ 111.00	\$ 9.61	\$ 9.10	\$ 18.71	\$ 8,786	
												SUBTOTAL		\$ 118,651
SPECIALTIES														
BATH ACCESSORIES														
135			18" x 30" Mirror W/ Stainless Steel Channel Frame Mir. Bobrick Model #: B-1651836	EA	2	0%	2	0.950	\$ 92.00	\$ 87.40	\$ 68.14	\$ 155.54	\$ 311	
136			Surface Mounted Foam Soap Dispenser Mir. Kimberly-Clark Model #: 92145	EA	2	0%	2	0.380	\$ 92.00	\$ 34.96	\$ 21.03	\$ 55.99	\$ 112	
137			Wall Mounted Tissue Receipts (W/O Ashtray) Mir. Rubbermaid Model #: 7822	EA	2	0%	2	0.650	\$ 92.00	\$ 59.80	\$ 195.00	\$ 254.80	\$ 510	
138			Surface Mounted Toilet Tissue Dispenser Mir. Kimberly-Clark Model #: 09612	EA	2	0%	2	0.480	\$ 92.00	\$ 44.16	\$ 58.73	\$ 102.89	\$ 206	
139	A101, A102	A103, A104	Surface Mounted Sanitary Napkin Dispenser Mir. Bobrick Model #: B-270	EA	2	0%	2	0.480	\$ 92.00	\$ 44.16	\$ 35.71	\$ 79.87	\$ 160	
140			1-1/4" Dia Stainless Steel Grab Bar Precoed Finish Mir. Bobrick Model #: B-5806-99x42	EA	2	0%	2	0.620	\$ 92.00	\$ 57.04	\$ 45.54	\$ 102.58	\$ 205	
141			1-1/4" Dia Stainless Steel Grab Bar Precoed Finish Mir. Bobrick Model #: B-5806-99x36	EA	2	0%	2	0.620	\$ 92.00	\$ 57.04	\$ 44.68	\$ 101.72	\$ 203	
142			1-1/4" Dia Stainless Steel Grab Bar Precoed Finish Mir. Bobrick Model #: B-5806-99x18	EA	2	0%	2	0.620	\$ 92.00	\$ 57.04	\$ 39.16	\$ 96.20	\$ 192	
143			Roll Towel Dispenser Mir. Kimberly-Clark Model #: 09990	EA	2	0%	2	0.770	\$ 92.00	\$ 70.84	\$ 178.20	\$ 249.04	\$ 498	
												SUBTOTAL		\$ 2,297
EARTHWORK														
GRADING														
144			M&M Grading	SF	39478	10%	43426	0.008	\$ 168.68	\$ 1.35	\$ -	\$ 1.35	\$ 58,601	
SEDIMENT & EROSION CONTROL														
145	C200, C201, C501	C601, C602, C603	12" Fiber Sock - 24" H Hardwood Post @ 10' O.C.	LF	2069	10%	2276	0.068	\$ 79.13	\$ 5.38	\$ 6.84	\$ 12.22	\$ 27,813	
146			Joint Protection - Sediment Sack to be Made W/ Polypropylene Woven Monofilament Fabric	EA	7	0%	7	1.250	\$ 79.13	\$ 98.91	\$ 122.12	\$ 221.03	\$ 1,547	
147			Stabilized Construction Entrance	SF	1814	10%	1995	0.011	\$ 79.13	\$ 0.87	\$ 1.17	\$ 2.04	\$ 4,071	
148			Temporary Construction Fence	LF	1929	10%	2122	0.125	\$ 79.13	\$ 9.89	\$ 8.21	\$ 18.10	\$ 38,409	

DETAILED BREAKDOWN OF ITEMS

Project Name:	Freshman Hill
----------------------	----------------------

Project ID:	1002-03
-------------	---------

Scope:	GC Without MEP
---------------	-----------------------



Date: 8-Oct-24

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W WASTE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
149			12" W Construction Entrance Gate	EA	2	0%	2	4.650	\$ 79.13	\$ 367.95	\$ 619.20	\$ 987.15	\$ 1,974
150			41' x 35' Temporary Stockpile Area	EA	2	0%	2	15.785	\$ 79.13	\$ 1,249.07	\$ 1,678.95	\$ 2,928.02	\$ 5,856
												SUBTOTAL	\$ 138,472

SITE IMPROVEMENTS

		SIGNAGE													
151		12" x 18" RESERVED PARKING Sign W/ Post MULTI-D No: R7.1	EA	2	0%	2	0.800	\$ 79.13	\$ 63.30	\$ 70.48	\$ 133.78	\$ 268			
152		12" x 18" NO PARKING Sign W/ Post MULTI-D No: R7.1	EA	2	0%	2	0.800	\$ 79.13	\$ 63.30	\$ 70.48	\$ 133.78	\$ 268			
153		12" x 18" RESERVED PARKING Sign & VAN ACCESSIBLE Sign W/ Post MULTI-D No: R7.1, R7.4	EA	2	0%	2	1.000	\$ 79.13	\$ 79.13	\$ 146.50	\$ 225.63	\$ 451			
154		3'x9' x 3'-9" Floor Mounted ADA Parking Signage (Painted White)	EA	4	0%	4	0.014	\$ 79.13	\$ 37.33	\$ 71.77	\$ 144.05	\$ 576			
155		12" x 12" x 8" Signage Concrete Footing W/ Reinforcement (6 ft)	CY	0.67	10%	1	2.800	\$ 99.40	\$ 278.32	\$ 340.00	\$ 618.32	\$ 453			
156		Elevation	CY	0.67	10%	1	0.550	\$ 99.40	\$ 54.67	\$	\$ 54.67	\$ 46			
157		Decorative Window Signage	LF	382	10%	420	0.025	\$ 55.40	\$ 1.39	\$ 1.21	\$ 26.40	\$ 1,090			
158		6" W/ White Painted Signage	LF	662	10%	624	0.054	\$ 55.40	\$ 3.00	\$ 2.82	\$ 62.44	\$ 2,424			
159		Decorative Window Signage	SF	28	10%	31	0.100	\$ 55.40	\$ 5.54	\$ 2.22	\$ 27.73	\$ 854			
160		BIKE RACK 12" W x 34" H x 5" D 13 Bike Rack for 6 Bikes - 2" Square Stainless Steel Tubing - (6) 3" x 4" Steel Channel W/ (12) 1/2" Cast Nylon Bolt	EA	1	0%	1	5.750	\$ 99.40	\$ 571.55	\$ 935.00	\$ 1,506.55	\$ 1,507			
161		CARPENTRY #1 Concrete Pavement W/ Medium Brown 1 Inch (1993 SF)	CY	92.56	10%	102	2.200	\$ 99.40	\$ 2,118.68	\$ 2,720.00	\$ 4,888.68	\$ 49,755			
162		W2x9x2 Welded Wire Fabric	SF	1993	10%	6592	0.004	\$ 99.40	\$ 0.40	\$ 0.52	\$ 0.92	\$ 6,049			
163		#6 Compacted Pavement Gravel Sub Course	SF	1993	65%	6592	0.011	\$ 99.40	\$ 1.10	\$ 0.92	\$ 2.01	\$ 13,373			
164		Geotextile Fabric	SF	1993	10%	6592	0.004	\$ 99.40	\$ 0.40	\$ 0.66	\$ 0.66	\$ 1,337			
165		#5 Stamped Concrete Pavement W/ Stamped Finish (1954 SF)	CY	30.18	10%	33	2.200	\$ 99.40	\$ 2,118.68	\$ 2,720.00	\$ 4,888.68	\$ 16,323			
166		W2x9x2 Welded W/ Wire Fabric	SF	1954	10%	2149	0.004	\$ 99.40	\$ 0.40	\$ 0.52	\$ 0.92	\$ 1,072			
167		#6 Compacted Pavement Gravel Sub Course	SF	1954	65%	2149	0.011	\$ 99.40	\$ 1.10	\$ 0.92	\$ 2.01	\$ 4,428			
168		Geotextile Fabric	SF	1954	10%	2149	0.004	\$ 99.40	\$ 0.40	\$ 0.66	\$ 0.66	\$ 1,413			
169		#4 Asphalt Pavement - 1 1/2" Top Course - 2 1/2" Binder Course	SF	2904	10%	3194	0.021	\$ 99.40	\$ 2.09	\$ 1.54	\$ 3.63	\$ 11,587			
170		#2 Compacted Pavement Sub Base Course	SF	2904	10%	3194	0.013	\$ 99.40	\$ 1.29	\$ 1.15	\$ 2.44	\$ 7,801			
171		Geotextile Separation Fabric	SF	2904	10%	3194	0.004	\$ 99.40	\$ 0.40	\$ 0.66	\$ 0.66	\$ 2,301			
172		#2 Compacted AASHTO #10 Stone - Asphalt Concrete Subgrade	SF	3882	10%	4270	0.010	\$ 99.40	\$ 0.99	\$ 0.76	\$ 1.75	\$ 7,490			
173		#4 Compacted Gravel Base	SF	3882	10%	4270	0.011	\$ 99.40	\$ 1.09	\$ 0.92	\$ 2.01	\$ 8,598			
174		#4 x 12" Concrete Turn Down Curb	LF	96	10%	106	0.125	\$ 99.40	\$ 12.43	\$ 8.74	\$ 21.17	\$ 2,235			
175		#6 x 18" Concrete Turn Down Curb	LF	48	10%	53	0.135	\$ 99.40	\$ 13.42	\$ 9.40	\$ 22.82	\$ 1,265			
176		12" x 18" Turn Down Concrete Curb W/ (2) 4" Rebar Cont.	LF	63	10%	69	0.144	\$ 99.40	\$ 13.31	\$ 11.32	\$ 25.63	\$ 1,276			
177		JOINTS 1/2" Hand Troweled Expansion Joint W/ Epoxy Joint Sealant @ 25' OC	LF	394	10%	433	0.058	\$ 99.40	\$ 5.77	\$ 0.32	\$ 6.09	\$ 2,637			
178		1/4" Fresh Joint at 9' O.C.	LF	1890	10%	1748	0.035	\$ 99.40	\$ 3.48	\$ 0.12	\$ 1.60	\$ 6,792			
179		TRASH RECEPTACLE Trash Receptacle Mt. Below Outlines Model #: BK-36LF W/ Flat Top Lid (Powder Coat Black)	EA	2	0%	2	2.260	\$ 99.40	\$ 224.64	\$ 1,549.00	\$ 1,773.64	\$ 1,547			
LANDSCAPING															

DETAILED BREAKDOWN OF ITEMS													
Project Name: Freshman Hill													
Project ID: 1002-03													
Scope: GC Without MEP													
												Date: 8-Oct-24	
S#	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
LAWN													
180			Seeded Lawn	SF	11757	10%	12933	0.012	\$ 79.13	\$ 0.95	\$ 0.50	\$ 1.45	\$ 50,637
181			1/2" Deep Planting Soil	CY	11.15	10%	12	0.350	\$ 99.40	\$ 34.79	\$ 19.00	\$ 53.79	\$ 660
TREES													
182			Red Maple Tree Botanical Name: Acer Rubrum Size: 2" Cal.	EA	2	0%	2	3.328	\$ 79.13	\$ 263.34	\$ 285.60	\$ 548.94	\$ 1,098
183			Eastern Redbud Tree Botanical Name: Cercis Canadensis Size: 2" Cal.	EA	3	0%	3	3.328	\$ 79.13	\$ 263.34	\$ 315.00	\$ 578.34	\$ 1,735
184			Flowering Dogwood Tree Botanical Name: Cornus Florida Size: 2" Cal.	EA	3	0%	3	3.328	\$ 79.13	\$ 263.34	\$ 117.00	\$ 380.34	\$ 1,141
185			Down Redwood Tree Botanical Name: Metasequoia Glyptostroboides Size: 2" - 2.5" Cal.	EA	4	0%	4	3.328	\$ 79.13	\$ 263.34	\$ 248.00	\$ 511.34	\$ 2,045
186			American Arborvitae Tree Botanical Name: Thuja Occidentalis Size: 6" - 7" Cal.	EA	9	0%	9	4.650	\$ 79.13	\$ 367.95	\$ 449.00	\$ 816.95	\$ 7,353
BASKETBALL COURT													
SLAB ON GRADE													
187			4" Fiber Mesh Concrete Slab (6097 SF)	CY	107.99	10%	118	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 57,832
188			2" Compacted Pavement Gravel Sub Base	SF	8697	10%	9567	0.011	\$ 99.40	\$ 1.09	\$ 0.92	\$ 2.01	\$ 19,262
189			6" x 12" Concrete Slab Thickened Edge (180 LF)	CY	7.60	10%	8	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 2,383
190			Reinforcement (2) #5 Rebar	LBS	793	10%	872	0.015	\$ 99.40	\$ 1.40	\$ 0.98	\$ 2.47	\$ 2,155
SIDING													
191			1/2" x 8" T&P Painted Ligno	EA	1	0%	1	0.442	\$ 99.40	\$ 43.93	\$ 19.80	\$ 63.73	\$ 64
192			2" W Pickball Court Stripping Painted Black	LF	437	10%	481	0.022	\$ 99.40	\$ 2.19	\$ 1.84	\$ 4.03	\$ 1,936
193			2" W Volleyball Court Stripping Painted White	LF	241	10%	265	0.022	\$ 99.40	\$ 2.19	\$ 1.84	\$ 4.03	\$ 1,068
194			2" W Basketball Court Stripping Painted Black	LF	436	10%	480	0.022	\$ 99.40	\$ 2.19	\$ 1.84	\$ 4.03	\$ 1,931
FLOORING													
195			Black Power Game Tile	SF	403	10%	443	0.052	\$ 99.40	\$ 5.17	\$ 5.61	\$ 10.78	\$ 4,778
196			Brault Red Power Game Tile	SF	1525	10%	1680	0.052	\$ 99.40	\$ 5.17	\$ 5.61	\$ 10.78	\$ 18,117
197			Gray Power Game Tile	SF	6348	10%	6983	0.052	\$ 99.40	\$ 5.17	\$ 5.61	\$ 10.78	\$ 75,266
FENCING													
10' H Soft Net Fencing W/ (2) 8" 40' W x 10' H Double Fence Gates - 1.58" Black Powder Coated Top & Bottom Rail - 14' H x 2-1/2" Dia Black Powder Coated Posts @ 4'-6" O.C (4' H) Embedded in (12" x 12" x 48") Fence Post Concrete Footing W/ Reinforcement - Black Soft Net Fabric - (3) Hinges 2 Per Gate - Malleable Iron Fork Type Latch W/ Drop Bar Assembly 1 Per Gate													
198				LF	376	10%	414	0.125	\$ 99.40	\$ 12.43	\$ 12.28	\$ 24.71	\$ 10,218
SITE ELECTRICAL													
199			Double Hand LED Light W/ Timing System & Sport Light Pole W/ Footing	EA	4	0%	4	6.250	\$ 113.03	\$ 706.44	\$ 2,110.00	\$ 2,816.44	\$ 11,206
GOAL POST													
GOAL POST & SPORT NET													



DETAILED BREAKDOWN OF ITEMS													
Project Name: Freshman Hill													
Project ID: 1002-03													
Scope: GC Without MEP													
			VANTA AEC										
			Date: 8-Oct-24										
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB. COST
200			Basketball Goal Post Complete Assembly W/ (24" x 24" x 48") Reinforced Concrete Footing - Solid Slant Basketball Goal by Sport Court Northeast - Breakaway Rim W/ Hiderway Net - 72" Tempered Glass Backboard	EA	4	0%	4	5.700	\$ 99.40	\$ 566.58	\$ 900.00	\$ 1,466.58	\$ 5,866
201			Multi Sport Net Installed W/ Winch System , Pole Pads & Winch Covers Provided by Owner Install Only	LF	39	10%	43	0.120	\$ 99.40	\$ 11.93	\$ -	\$ 11.93	\$ 512
MISCELLANEOUS													
202			6" W x 6' L Concrete Wheel Stop	EA	2	0%	2	0.850	\$ 99.40	\$ 84.49	\$ 83.92	\$ 168.41	\$ 137
203			72" Round Cast Iron Tree Grate	EA	3	0%	3	2.920	\$ 99.40	\$ 290.25	\$ 2,760.00	\$ 3,050.25	\$ 9,166
204			12" W x 1'-6" Tree Grate Concrete Footing (71 LF)	CY	4.60	10%	5	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 2,474
205			Reinforcement (21.04 Rebars Cont)	LBS	95	10%	104	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 257
206			8" Gravel Sub Base	SF	142	10%	156	0.013	\$ 99.40	\$ 1.29	\$ 1.15	\$ 2.44	\$ 381
207			Geotextile Stabilization Fabric	SF	142	10%	156	0.004	\$ 99.40	\$ 0.40	\$ 0.26	\$ 0.66	\$ 103
SEAT WALL													
208			4" Wall Cap	LF	596	10%	656	0.080	\$ 99.40	\$ 7.95	\$ 8.30	\$ 16.25	\$ 10,655
209			12" x 48" Concrete Seat Wall (96 LF)	CY	88.30	10%	97	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 47,463
210			Cont. Reinforcement (31.15 Continues)	LBS	1865	10%	2051	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 2,069
211			Down Reinforcement #5 @ 12" O.C. (4" L)	LBS	2487	10%	2735	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 6,798
212			24" x 12" Seat Wall Footing (96 LF)	CY	44.1	10%	49	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 23,732
213			Cont. Reinforcement (31.15 Continues)	LBS	1865	10%	2051	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 2,069
214			The Reinforcement #5 @ 12" O.C. (20" L)	LBS	1035	10%	1142	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 2,822
CONCRETE STAIRS													
215			36" H Casualball at Exterior Stairs	LF	48	10%	53	0.700	\$ 99.40	\$ 69.58	\$ 73.10	\$ 142.68	\$ 7,528
216			4" Wide Concrete Stairs W/ Reinforcement	CY	1,422	10%	2	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 765
217			12" x 48" Concrete Stair Wall (16 LF)	CY	2.37	10%	3	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 1,274
218			Cont. Reinforcement (31.15 Continues)	LBS	50	10%	55	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 1,106
219			Down Reinforcement #5 @ 12" O.C. (4" L)	LBS	67	10%	73	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 331
220			24" x 12" Stair Wall Footing (16 LF)	CY	1.2	10%	1	2.300	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 637
221			Cont. Reinforcement (31.15 Continues)	LBS	50	10%	55	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 1,106
222			The Reinforcement #5 @ 12" O.C. (20" L)	LBS	28	10%	31	0.015	\$ 99.40	\$ 1.49	\$ 0.08	\$ 2.47	\$ 39
SUBTOTAL \$ 662,509													
UTILITIES													
DRAINS & MANHOLES													
223			18" Dia Nyloplast Drain Basin (7 H) W/ Cast Iron Grate (Height Assumed)	EA	4	0%	4	17.450	\$ 112.45	\$ 1,962.25	\$ 3,232.74	\$ 5,194.99	\$ 28,780
224			6" Dia Sanitary Cleanser W/ Cast Iron Lid	EA	1	0%	1	8.750	\$ 112.45	\$ 997.71	\$ 554.00	\$ 1,481.71	\$ 1,482
225			12" Dia Nyloplast Sanitary Drain Basin (2 H) W/ Cast Iron Grate (Precast Concrete Sanitary Manhole (2 H, Height Assumed)	EA	7	0%	7	8.680	\$ 112.45	\$ 1,862.65	\$ 930.00	\$ 1,872.65	\$ 13,109
226			- 30" Top Dia & 48" Middle Dia - Frame & Cover Camshell Framulare Model # 1009	EA	3	0%	3	18,250	\$ 112.45	\$ 2,082.21	\$ 2,196.33	\$ 4,248.54	\$ 12,740
227			4" Diameter Precast Concrete Diaphanose Manhole (8" H, Height Ass	EA	1	0%	1	25.400	\$ 112.45	\$ 2,856.23	\$ 2,921.00	\$ 5,777.23	\$ 5,777
228			Trench Drain Catch Basin	EA	1	0%	1	4,750	\$ 112.45	\$ 534.14	\$ 584.12	\$ 1,118.26	\$ 1,118
229			Trench Drain	LF	60	10%	66	0.160	\$ 112.45	\$ 17.59	\$ 18.21	\$ 36.20	\$ 2,089
DRAINAGE PIPING													
230			12" Perf HDPE Storm Pipe	LF	667	10%	732	0.141	\$ 112.45	\$ 15.86	\$ 6.21	\$ 22.07	\$ 15,706
231			6" HDPE Storm Pipe	LF	27	10%	30	0.163	\$ 112.45	\$ 18.33	\$ 7.45	\$ 25.78	\$ 1,616
232			10" Perf HDPE Storm Pipe	LF	83	10%	91	0.163	\$ 112.45	\$ 18.33	\$ 7.45	\$ 25.78	\$ 2,354
233			10" HDPE Storm Drain Pipe	LF	142	10%	156	0.221	\$ 112.45	\$ 24.85	\$ 8.92	\$ 33.77	\$ 5,275
234			12" SDR Sanitary Pipe	LF	346	10%	381	0.135	\$ 112.45	\$ 15.18	\$ 4.34	\$ 19.52	\$ 7,430
UTILITY LINES													

C301, C401

C601, C602, C603

DETAILED BREAKDOWN OF ITEMS															
Project Name: Freshman Hill			VANTA AEC												
Project ID: 1002-03															
Scope: GC Without MEP															
											Date: 8-Oct-24				
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MAN/HR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST		
225			2" HDPE Water Line	LF	177	10%	195	0.110	\$ 112.45	\$ 12.37	\$ 3.30	\$ 15.67	\$ 3,051		
226			Thrust Block	EA	4	0%	4	0.800	\$ 112.45	\$ 101.21	\$ 36.13	\$ 137.34	\$ 549		
227			2" Gate Valve & Box	EA	1	0%	1	3.450	\$ 112.45	\$ 387.95	\$ 359.31	\$ 747.26	\$ 747		
TRENCHING															
228			Excavation (1'-0" W x 9' D Trench)	CY	32.78	10%	36	0.550	\$ 112.45	\$ 61.85	\$ -	\$ 61.85	\$ 2,220		
229			Gravel Bedding	CY	3.28	10%	4	0.700	\$ 112.45	\$ 78.72	\$ 45.00	\$ 123.72	\$ 446		
230			Backfill	CY	29.50	10%	32	0.800	\$ 112.45	\$ 36.21	\$ -	\$ 36.21	\$ 1,652		
231			Excavation (1'-0" W x 4' D Trench)	CY	264.64	10%	291	0.550	\$ 112.45	\$ 61.85	\$ -	\$ 61.85	\$ 17,991		
232			Gravel Bedding	CY	33.06	10%	36	0.700	\$ 112.45	\$ 78.72	\$ 45.00	\$ 123.72	\$ 4,408		
233			Backfill	CY	211.59	10%	255	0.800	\$ 112.45	\$ 36.21	\$ -	\$ 36.21	\$ 14,111		
234			Excavation For French Drain (2'-0" W x 4' D French Drain)	CY	30.74	10%	34	0.550	\$ 112.45	\$ 61.85	\$ -	\$ 61.85	\$ 2,091		
235			1/4" Crushed Stone Backfill	CY	28.74	10%	32	0.700	\$ 112.45	\$ 78.72	\$ 45.00	\$ 123.72	\$ 3,911		
236			Non-Woven Geotextile Fabric	SF	996	10%	1096	0.004	\$ 112.45	\$ 0.45	\$ 0.26	\$ 0.71	\$ 778		
											SUBTOTAL			\$ 142,288	
PROJECTED COST															
											OVERHEAD AND PROFIT			inc	\$ 2,846
											INSURANCE			3%	\$ 4,268
											CONTINGENCY			5%	\$ 7,114
											TAX			4.5%	\$ 6,452
															\$ 157,888

DETAILED BREAKDOWN OF ITEMS

Project Name: Sunset Terrace

Project ID: 1002-03

Scope: GC Without MEP



Date: 8-Oct-24

Sl#	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	BOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
GENERAL REQUIREMENTS													
1			Permits	L.S	1	0%	1	20.000	\$ 75.00	\$ 1,500.00	\$ -	\$ 1,500.00	\$ 1,500
2			Supervision and Coordination	L.S	1	0%	1	250.000	\$ 75.00	\$ 18,750.00	\$ -	\$ 18,750.00	\$ 18,750
3			Submittals and Shop drawings	L.S	1	0%	1	0.000	\$ 75.00	\$ -	\$ -	\$ -	\$ -
4			Final Cleanup	L.S	1	0%	1	50.000	\$ 75.00	\$ 3,750.00	\$ -	\$ 3,750.00	\$ 3,750
5			Mobilization Costs	L.S	1	0%	1	125.000	\$ 75.00	\$ 9,375.00	\$ -	\$ 9,375.00	\$ 9,375
6			Temporary Control & Facilities	L.S	1	0%	1	200.000	\$ 75.00	\$ 15,000.00	\$ -	\$ 15,000.00	\$ 15,000
7			Scaffolding	L.S	1	0%	1	120.000	\$ 75.00	\$ 9,000.00	\$ -	\$ 9,000.00	\$ 9,000
SUBTOTAL													\$53,975

EXISTING CONDITIONS													
DEMOLITION													
8	C012, C102, C112, C202	C600, C601, C602, C603	Full Depth Asphalt Pavement to be Removed & Disposed	SF	4154	10%	4569	0.021	\$ 79.50	\$ 1,67	\$ -	\$ 1,67	\$ 7,629
9			Severed	LF	263	10%	289	0.063	\$ 79.50	\$ 5.01	\$ -	\$ 5.01	\$ 1,449
10			Existing Gravel to be Removed & Disposed	SF	8097	10%	8907	0.010	\$ 79.50	\$ 0.80	\$ -	\$ 0.80	\$ 7,096
SUBTOTAL													\$ 16,683

CONCRETE															
SLAB ON GRADE															
11	S101	S601, S602, S603	6" Concrete Slab On Grade (2727 SF)	CY	47.06	10%	46	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 32,607		
12			Reinforcement #4 @ 12" O.C. E-W	LBS	3010	10%	3332	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 8,235		
13			Additional Reinforcement (2) #5 Rebar 4'-0" L (8 EA)	LBS	67	10%	73	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 181		
14			1/2" x 1/8" Control Strips	SF	2721	10%	2998	0.017	\$ 99.40	\$ 1.69	\$ 1.18	\$ 2.87	\$ 1,109		
15			12" x 12" Concrete Thickened Edge (193 LF)	CY	19.09	10%	17	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 10,599		
16			Reinforcement #4 @ 12" O.C. (4'-8" L)	LBS	601	10%	661	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 1,634		
CURB & FOOTING															
17			12" x 24" Cont. Concrete Footing (128 LF)	CY	9.48	10%	10	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 5,097		
18			Reinforcement #4 @ 9" O.C. E-W	LBS	484	10%	532	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 1,515		
19			Excavation	CY	56.39	10%	62	0.500	\$ 99.40	\$ 54.67	\$ -	\$ 54.67	\$ 3,421		
20			Formwork	SF	260	10%	286	0.035	\$ 99.40	\$ 3.48	\$ -	\$ 3.48	\$ 995		
21			Backfill	CY	30.81	10%	34	0.500	\$ 99.40	\$ 49.70	\$ -	\$ 49.70	\$ 1,084		
PAD FOOTING															
22			48" x 48" x 18" Concrete Pad Footing (8 EA)	CY	7.11	10%	8	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 3,823		
23			Reinforcement #5 @ 12" O.C. E-W	LBS	267	10%	294	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 776		
24			Excavation	CY	33.31	10%	37	0.500	\$ 99.40	\$ 54.67	\$ -	\$ 54.67	\$ 3,405		
25			Formwork	SF	192	10%	211	0.035	\$ 99.40	\$ 3.48	\$ -	\$ 3.48	\$ 735		
26			Backfill	CY	22.66	10%	24	0.500	\$ 99.40	\$ 49.70	\$ -	\$ 49.70	\$ 1,149		
PIER															
27			24" x 24" x 36" Concrete Pier (8 EA)	CY	3.56	10%	4	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 1,811		
28			Vertical Reinforcement (4) #6 Rebar Vert.	LBS	144	10%	159	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 202		
29			1/8" Reinforcement (3) @ 12" O.C. (9' L)	LBS	130	10%	143	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 353		
30			Dowel Reinforcement (4) #6 Dowels (2'-6" L)	LBS	120	10%	132	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 327		
31			Formwork	SF	224	10%	246	0.035	\$ 99.40	\$ 3.48	\$ -	\$ 3.48	\$ 857		
STEM WALL															
32			12" x 14" Concrete Stem Wall (9 LF)	CY	0.39	10%	0	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 206		
33			Longitudinal Reinforcement (2) #5 Rebar (Assumed)	LBS	21	10%	23	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 47		
34			Dowel Reinforcement (2) #5 Dowels @ 24" O.C. (2' L)	LBS	-8	10%	-31	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 77		
35			Formwork	SF	33	10%	36	0.035	\$ 99.40	\$ 3.48	\$ -	\$ 3.48	\$ 86		
36			12" x 44" Concrete Stem Wall (19 LF)	CY	16.18	10%	18	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 3,695		
37			Horizontal Reinforcement (2) #5 Rebar Hr (Assumed)	LBS	290	10%	325	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 680		

DETAILED BREAKDOWN OF ITEMS													
Project Name: Sunset Terrace													
Project ID: 1002-03													
Scope: GC Without MEP													
											Date: 8-Oct-24		
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MAN/ HOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
38			Vertical Reinforcement (2) #5 @ 24" O.C Vert.	LBS	456	10%	501	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 1.258
39			Dowel Reinforcement (2) #5 Dowels @ 24" O.C (P.L.)	LBS	372	10%	410	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 1.012
40			Formwork	SF	881	10%	969	0.015	\$ 99.40	\$ 3.48	\$ -	\$ 3.48	\$ 2.571
41			60" H x 36" W Crusher Stone (119 LF)	CY	33.06	10%	36	0.450	\$ 99.40	\$ 143.75	\$ 38.00	\$ 220.73	\$ 33.809
JOINTS													
42			Isolation Joint	LF	262	10%	288	0.038	\$ 99.40	\$ 3.78	\$ 0.68	\$ 4.46	\$ 1.285
43			Construction Joint	LF	370	10%	407	0.055	\$ 99.40	\$ 5.47	\$ 0.20	\$ 5.67	\$ 2.306
												SUBTOTAL	\$ 96.991
MASONRY													
CMU													
44			4" CMU Wall (10' B, 70' L.F.)	SF	700	10%	770	0.130	\$ 99.40	\$ 12.02	\$ 4.40	\$ 13.32	\$ 13.338
45			Reinforcement (2) @ 24" O.C. (Assumed)	LBS	365	10%	402	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 9.902
46			Grout Fill	CY	5.7	10%	6	1.000	\$ 99.40	\$ 99.00	\$ 38.00	\$ 187.40	\$ 1.175
47			4" CMU Wall (10' B, 51' L.F.)	SF	510	10%	561	0.130	\$ 99.40	\$ 12.92	\$ 4.40	\$ 17.22	\$ 19.716
48			Reinforcement (2) @ 24" O.C. (Assumed)	LBS	261	10%	287	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 7.710
49			Grout Fill	CY	4.08	10%	4	1.000	\$ 99.40	\$ 99.00	\$ 38.00	\$ 187.40	\$ 8.841
50			4" CMU Wall (8' B, 91' L.F.)	SF	72	10%	79	0.110	\$ 99.40	\$ 10.93	\$ 1.80	\$ 12.73	\$ 15.167
51			Reinforcement (2) @ 24" O.C. (Assumed)	LBS	38	10%	41	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 8.102
52			Grout Fill	CY	0.59	10%	1	1.000	\$ 99.40	\$ 99.00	\$ 38.00	\$ 187.40	\$ 1.122
53			4" CMU Wall (12' B, 16.4' L.F.)	SF	24	10%	26	0.120	\$ 99.40	\$ 12.92	\$ 4.40	\$ 17.22	\$ 4.467
54			Reinforcement (2) @ 24" O.C. (Assumed)	LBS	13	10%	14	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 8.34
55			Grout Fill	CY	0.2	10%	0	1.000	\$ 99.40	\$ 99.00	\$ 38.00	\$ 187.40	\$ 0.34
56			4" CMU Bond Beam	LF	270	10%	297	0.120	\$ 99.40	\$ 12.92	\$ 4.40	\$ 17.22	\$ 15.145
57			Reinforcement (2) #5 Rebar	LBS	563	10%	620	0.015	\$ 99.40	\$ 1.49	\$ 0.98	\$ 2.47	\$ 1.511
			Grout Fill	CY	2.22	10%	2	1.000	\$ 99.40	\$ 99.00	\$ 38.00	\$ 187.40	\$ 4.878
												SUBTOTAL	\$ 154.93
METAL													
CEILING FRAMING													
58			6" CFMF Metal Studs @ 24" O.C (420 SF)	LF	210	10%	231	0.038	\$ 111.00	\$ 4.22	\$ 1.95	\$ 6.17	\$ 1.425
59			4" CFMF Metal Studs @ 24" O.C (78 SF)	LF	39	10%	43	0.036	\$ 111.00	\$ 4.00	\$ 1.68	\$ 5.68	\$ 2.244
STEEL ANGLES & CHANNELS													
60			1x6x3/4 Cont. Steel Angle (790 LF)	LBS	4374	10%	4811	0.015	\$ 111.00	\$ 1.67	\$ 1.77	\$ 3.44	\$ 16.852
61			(12" x 1/2") Painted Steel Channel	LF	16	10%	18	0.125	\$ 111.00	\$ 13.88	\$ 8.21	\$ 22.09	\$ 3.109
PAVILLION													
COLUMNS													
62			8" x 12" x 1/2" HSS (17 H, 4 EA)	LBS	3248	10%	3573	0.015	\$ 111.00	\$ 1.67	\$ 1.77	\$ 3.44	\$ 21.712
63			12" x 12" x 1/2" HSS (17 H, 4 EA)	LBS	5746	10%	6321	0.015	\$ 111.00	\$ 1.67	\$ 1.77	\$ 3.44	\$ 21.712
64			12" x 16" x 1/2" Base Plate	EA	8	0%	8	0.806	\$ 111.00	\$ 89.42	\$ 57.50	\$ 143.12	\$ 1.14495
BEAMS													
65			8" x 8" x 1/2" HSS Profiles (5 EA, 61 LF)	LBS	16976	10%	18674	0.015	\$ 111.00	\$ 1.67	\$ 1.77	\$ 3.44	\$ 64.145
66			12" x 12" x 1/2" HSS Beams (467 LF)	LBS	29169	10%	32086	0.015	\$ 111.00	\$ 1.67	\$ 1.77	\$ 3.44	\$ 110.214
DECKING													
67			Standing Seam Metal Roof Deck	SF	2476	10%	2723	0.065	\$ 111.00	\$ 7.22	\$ 2.22	\$ 12.44	\$ 33.362
												SUBTOTAL	\$ 261.935
WOOD, PLASTIC & COMPOSITES													
DECKING													
68	A101, A102	A103, A104	2x6 T&G Decking	SF	2476	10%	2724	0.052	\$ 92.00	\$ 4.78	\$ 3.21	\$ 7.99	\$ 22.772

DETAILED BREAKDOWN OF ITEMS

Project ID: 1002-03

Scope: GC Without MEP



Date: 8-Oct-24

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	NO. OF COST
SUBTOTAL													\$ 21,772
THERMAL AND MOISTURE PROTECTION													
MOISTURE PROTECTION													
67			Vapour Barrier	SF	2476	10%	2724	0.002	\$97.75	\$ 260	\$ 0.21	\$ 0.41	\$ 1,104
THERMAL INSULATION													
68			R" Insulation (R-30)	SF	420	10%	462	0.020	\$97.75	\$ 156	\$ 1.68	\$ 1.64	\$ 1,679
69			Tapered Insulation	SF	74	10%	81	0.025	\$97.75	\$ 244	\$ 0.64	\$ 0.84	\$ 304
ROOFING													
70			Single Ply Membrane	SF	420	10%	462	0.024	\$97.75	\$ 235	\$ 1.91	\$ 4.26	\$ 1,566
71			1/2" Cover Board	SF	420	10%	462	0.010	\$97.75	\$ 808	\$ 1.12	\$ 0.2	\$ 609
72			10" W.P. Poured Memory Concrete	LY	118	10%	130	0.150	\$97.75	\$ 14466	\$ 11.28	\$ 29.94	\$ 3,567
73			Top-Off Anchor	EA	8	0%	8	0.165	\$ 9	\$ 1.65	\$ 0.57	\$ 0.22	\$ 192
74			Thin-Wall Scanner	EA	2	0%	2	0.850	\$97.75	\$ 8309	\$ 85.22	\$ 108.31	\$ 1,317
SUBTOTAL													\$ 5,699
OPENINGS													
75			(2) 3'-0" x 7'-0" Steel Door W/ Hollow Metal Frame & Hardware	EA	1	0%	1	12.852	\$92.00	\$ 1,102.38	\$ 1,606.50	\$ 2,788.88	\$ 2,789
76			7'-0" x 7'-0" Steel Door W/ Hollow Metal Frame & Hardware	EA	3	1	3	7.140	\$92.00	\$ 656.88	\$ 892.50	\$ 1,549.38	\$ 4,648
77			(2) 2'-0" x 7'-0" Steel Door W/ Hollow Metal Frame & Hardware	EA	1	0%	1	9.520	\$92.00	\$ 875.84	\$ 1,190.00	\$ 2,065.84	\$ 2,066
SUBTOTAL													\$ 9,503
FINISHES													
DRYWALLS													
Wall Type A: Metal Stud Framing Wall (10' H, 70 L.F.)													
One Layer of 5/8" Gypsum Board on One Side													
			No of Sheets (4x8)	EA	24	0%	24	0.384	\$92.00	\$ 35.33	\$ 15.36	\$ 50.69	\$ 1,220
78			Tapeless	LF	350	10%	385	0.007	\$92.00	\$ 6444	\$ 0.03	\$ 0.67	\$ 258
79			Mud-Joint	LB	36	10%	40	0.080	\$92.00	\$ 736	\$ 0.85	\$ 0.20	\$ 117
			Seams	EA	1155	0%	1155	0.002	\$92.00	\$ 108	\$ 0.00	\$ 0.20	\$ 236
82			2-1/2" - 20GA. Metal Studs @ 16" O.C. (10'H)	LF	525	10%	577	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 2,510
83			2-1/2" - 20GA. Metal Top Track	LF	70	10%	77	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 251
84			2-1/2" - 20GA. Metal Bottom Runner	LF	70	10%	77	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 335
85			Vapour Retarder	SF	700	10%	770	0.002	\$92.00	\$ 5018	\$ 0.21	\$ 0.39	\$ 303
86			2-1/2" Mineral Fibre R-11.4 Insulation	SF	700	10%	770	0.011	\$92.00	\$ 5163	\$ 0.60	\$ 1.63	\$ 1,297
87			Sealant @ All Penetrations	LF	140	10%	154	0.014	\$92.00	\$ 139	\$ 0.10	\$ 1.30	\$ 214
Wall Type C: Metal Stud Framing Wall (8' H, 9 L.F.)													
One Layer of 5/8" Gypsum Board on One Side													
			No of Sheets (4x8)	EA	2	0%	2	0.384	\$92.00	\$ 35.33	\$ 15.36	\$ 50.69	\$ 125
88			Tapeless	LF	36	10%	40	0.007	\$92.00	\$ 6444	\$ 0.03	\$ 0.67	\$ 258
89			Mud-Joint	LB	4	0%	4	0.080	\$92.00	\$ 736	\$ 0.85	\$ 0.20	\$ 117
			Seams	EA	119	0%	119	0.002	\$92.00	\$ 108	\$ 0.00	\$ 0.20	\$ 234
92			2-1/2" - 20GA. Metal Studs @ 16" O.C. (8'H)	LF	54	10%	59	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 281
93			2-1/2" - 20GA. Metal Top Track	LF	9	10%	10	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 43
94			2-1/2" - 20GA. Metal Bottom Runner	LF	9	10%	10	0.014	\$92.00	\$ 333	\$ 1.22	\$ 4.35	\$ 43
95			Vapour Retarder	SF	72	10%	79	0.002	\$92.00	\$ 5018	\$ 0.21	\$ 0.39	\$ 311
96			2-1/2" Mineral Fibre R-11.4 Insulation	SF	72	10%	79	0.011	\$92.00	\$ 5163	\$ 0.60	\$ 1.63	\$ 139
97			Sealant @ All Penetrations	LF	18	10%	20	0.014	\$92.00	\$ 139	\$ 0.10	\$ 1.30	\$ 77
Wall Type D: Interior Metal Stud Partition Wall (8' H, 8 L.F.)													
One Layer of 5/8" Gypsum Board on Both Side													
			No of Sheets (4x8)	SF	128								

Project Name:	Sunset Terrace	
Project ID:	1002-03	
Scope:	GC Without MEP	



Date: 8-Oct-24

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
98			No of Sheets (4x8)	EA	4	0%	4	0.384	\$92.00	\$353.33	\$15.36	\$50.69	\$723
99			Tapered	LF	64	10%	70	0.007	\$92.00	\$6.44	\$0.03	\$0.67	\$47
100			Medium	LBS	7	10%	7	0.080	\$92.00	\$7.36	\$0.55	\$7.91	\$58
101			Screws	EA	211	0%	211	0.002	\$92.00	\$0.18	\$0.03	\$0.20	\$43
102			1-5/8" 20-GA. Metal Stud @ 16" O.C. (R/H)	LF	48	10%	53	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$344
103			1-5/8" 20-GA. Metal Top Track	LF	8	10%	9	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$41
104			1-5/8" 20-GA. Metal Bottom Runner	LF	8	10%	9	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$41
105			Sealant @ All Perimeters	LF	32	10%	35	0.014	\$92.00	\$1.29	\$0.10	\$1.39	\$49
Wall Type E: Interior Metal Stud Partition Wall (R/H 16 L.F.)													
One Layer of 1/2" Gypsum Board on One Side													
106			No of Sheets (4x8)	EA	4	0%	4	0.384	\$92.00	\$353.33	\$15.36	\$50.69	\$723
107			Tapered	LF	64	10%	70	0.007	\$92.00	\$6.44	\$0.03	\$0.67	\$47
108			Medium	LBS	7	10%	7	0.080	\$92.00	\$7.36	\$0.55	\$7.91	\$58
109			Screws	EA	211	0%	211	0.002	\$92.00	\$0.18	\$0.03	\$0.20	\$43
110			1-5/8" 20-GA. Metal Stud @ 16" O.C. (R/H)	LF	96	10%	106	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$488
111			1-5/8" 20-GA. Metal Top Track	LF	16	10%	18	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$83
112			1-5/8" 20-GA. Metal Bottom Runner	LF	16	10%	18	0.036	\$92.00	\$3.31	\$1.31	\$4.62	\$83
113			Sealant @ All Perimeters	LF	32	10%	35	0.014	\$92.00	\$1.29	\$0.10	\$1.39	\$49
FLOORING:													
114			Sealed Concrete	SF	2188	10%	2407	0.033	\$113.00	\$273	\$0.71	\$4.44	\$10,684
115			High Performance Flooring Mil-Model: Resurfacer Deck Quartz "Meteor Shower" #BC-2)	SF	97	10%	107	0.075	\$113.00	\$6.48	\$3.50	\$14.98	\$1,261
WALL BASE													
116	A101, A102	A102, A104	1" Rubber Base Mil: Johnsonite/Tarlet "Antique White" #194	LF	131	10%	144	0.028	\$113.00	\$3.16	\$1.81	\$4.97	\$717
117			Aluminum Transition Strip	LF	19	10%	21	0.048	\$113.00	\$5.42	\$3.65	\$9.07	\$190
118			DAFS Ceiling	SF	78	10%	86	0.076	\$92.00	\$6.99	\$3.50	\$10.49	\$900
118			5/8" Gypsum Board Ceiling	SF	103	10%	113	0.020	\$92.00	\$1.84	\$0.90	\$2.74	\$1,110
119			Wood Stainant "Culnav"	SF	2475	10%	2723	0.035	\$92.00	\$3.22	\$1.10	\$4.32	\$1,1761
WALLS													
120			Wall Paint Mil: Sherwin Williams Model #: "Green Vibe" SW-7551 - Satin-Eggshell	SF	1224	10%	1346	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$2,030
121			Ceiling DAFS Ceiling Paint Mil: Sherwin Williams Model #: "High Reflective White" SW-7757 - Flat Enamel/Matte Finish	SF	78	10%	86	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$129
121			Gypsum Board Ceiling Paint Mil: Sherwin Williams Model #: "High Reflective White" SW-7757 - Flat Enamel/Matte Finish	SF	103	10%	113	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$171
122			Paint @ Steel Deck Mil: Sherwin Williams Model #: "High Reflective White" SW-7757 - Flat Enamel/Matte Finish	SF	196	10%	216	0.020	\$55.40	\$1.11	\$0.40	\$1.51	\$325
DOOR													

DETAILED BREAKDOWN OF ITEMS

Project ID: 1002-03

© 2006 The Authors
Journal compilation © 2006 Blackwell Publishing Ltd



SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MAN/ HOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
123			Interior Door Paint Mtl: Sherwin Williams Model #: "Ivory Lace" SW-7013 - Semi-Gloss Finish	SF	56	10%	62	1.160	\$ 55.40	\$ 64.26	\$ 35.40	\$ 99.66	\$ 6,139
124			Exterior Door Paint Mtl: Sherwin Williams Model #: "Mega Garage" SW-7011 - Semi-Gloss Finish	SF	210	10%	231	1.400	\$ 55.40	\$ 77.56	\$ 48.02	\$ 126.48	\$ 20,217
125			Interior Door Frame Paint Mtl: Sherwin Williams Model #: "Ivory Lace" SW-7013 - Semi-Gloss Finish	LF	19	10%	21	0.022	\$ 55.40	\$ 1.22	\$ 1.25	\$ 2.47	\$ 52
126			Exterior Door Frame Paint Mtl: Sherwin Williams Model #: "Mega Garage" SW-7011 - Semi-Gloss Finish	LF	72	10%	79	0.022	\$ 55.40	\$ 1.22	\$ 1.25	\$ 2.47	\$ 196
			EXTERIOR FINISHES										
127			Shump Veneer	SF	1183	10%	1301	0.180	\$ 113.00	\$ 260.34	\$ 10.56	\$ 30.90	\$ 8,010
128			Decorated Painted Aluminum Fascia Panels	SF	427	10%	470	0.085	\$ 113.00	\$ 53.01	\$ 9.10	\$ 62.67	\$ 8,766
												SUBTOTAL	\$ 12,151

						SPECIALITIES

BATH ACCESSORIES													
129	A101, A102	A103, A104	18" x 36" Mirror W/ Stainless Steel Chained Frame Mfr: Bobrick Model #: B-16519366	EA	2	0%	2	0.950	\$92.00	\$ 87.40	\$ 68.14	\$ 155.54	\$ 311
130			Surface Mounted Foam Soap Dispenser Mfr: Kimberly-Clark Model #: 92145	EA	2	0%	2	0.380	\$92.00	\$ 34.96	\$ 21.03	\$ 55.99	\$ 112
131			Wall Mounted Trash Receptacle (W/O Ashtray) Mfr: Rubbermaid Model #: 7822	EA	2	0%	2	0.650	\$92.00	\$ 59.80	\$ 195.00	\$ 254.80	\$ 510
132			Surface Mounted Toilet Tissue Dispenser Mfr: Kimberly-Clark Model #: 09612	EA	2	0%	2	0.480	\$92.00	\$ 44.16	\$ 58.75	\$ 102.89	\$ 206
133			Surface Mounted Sanitary Napkin Disposal Mfr: Bobrick Model #: B-270	EA	2	0%	2	0.480	\$92.00	\$ 44.16	\$ 35.71	\$ 79.87	\$ 160
134			1-1/4" Dia Stainless Steel Grab Bar Permed Finish Mfr: Bobrick Model #: B-5806.99x42	EA	2	0%	2	0.620	\$92.00	\$ 57.04	\$ 45.54	\$ 102.58	\$ 205
135			1-1/4" Dia Stainless Steel Grab Bar Permed Finish Mfr: Bobrick Model #: B-5806.99x36	EA	2	0%	2	0.620	\$92.00	\$ 57.04	\$ 44.68	\$ 101.72	\$ 203
136			1-1/4" Dia Stainless Steel Grab Bar Permed Finish Mfr: Bobrick Model #: B-5806.99x18	EA	2	0%	2	0.620	\$92.00	\$ 57.04	\$ 39.16	\$ 96.20	\$ 192
137			Roll Towel Dispenser Mfr: Kimberly-Clark Model #: 09900	EA	2	0%	2	0.770	\$92.00	\$ 70.84	\$ 178.20	\$ 249.04	\$ 498
SUBTOTAL												\$ 2,397	

EARTHWORK									
-----------	--	--	--	--	--	--	--	--	--

[illegible]

DETAILED BREAKDOWN OF ITEMS													
Project Name: Sunset Terrace													
Project ID: 1002-03													
Scope: GC Without MEP													
													Date: 8-Oct-24
													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MAN/OUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
139	C502	C600, C601, C602, C603	12" Filter Sock	LF	173	10%	190	0.068	\$ 79.13	\$ 5.38	\$ 6.84	\$ 12.22	\$ 2,326
140			1/2" H Hardwood Post @ 10' O.C										
141			Inlet Protection	EA	5	0%	5	1.250	\$ 79.13	\$ 98.91	\$ 122.12	\$ 221.03	\$ 1,105
142			Sediment Sock is to be Made W/ Polypropylene Woven Monofilament Fabric										
143			Stabilized Construction Entrance	SF	804	10%	884	0.011	\$ 79.13	\$ 0.87	\$ 1.17	\$ 2.04	\$ 1,405
144			Temporary Construction Fence	LF	678	10%	746	0.125	\$ 79.13	\$ 9.89	\$ 2.51	\$ 10.10	\$ 13,500
145			12" W. Construction Entrance Gate	EA	1	0%	1	4.650	\$ 79.13	\$ 367.06	\$ 619.20	\$ 987.15	\$ 987
146			41' x 35' Temporary Stockpile Area	EA	1	0%	1	15.785	\$ 79.13	\$ 1,249.07	\$ 1,676.95	\$ 2,924.02	\$ 2,929
SUBTOTAL													\$ 6,544
SITE IMPROVEMENTS													
SIGNAGE													
145			12" x 18" "RESERVED PARKING" Signs W/ Post MUT.C.D No. R7-1	EA	2	0%	2	0.800	\$ 79.13	\$ 63.30	\$ 70.48	\$ 133.78	\$ 268
146			12" x 18" "NO PARKING" Signs W/ Post MUT.C.D No. R7-1	EA	1	0%	1	0.800	\$ 79.13	\$ 63.30	\$ 70.48	\$ 133.78	\$ 134
147			12" x 18" "RESERVED PARKING" Signs & "VAN ACCESSIBLE" Signs W/ Post MUT.C.D No. R7-1, R7-4	EA	2	0%	2	1.000	\$ 79.13	\$ 79.13	\$ 146.50	\$ 225.63	\$ 451
148			3'0" x 3'0" Flare Mounted ADA Parking Signage (Painted W	EA	3	0%	3	0.914	\$ 79.13	\$ 72.33	\$ 71.72	\$ 144.05	\$ 432
149			12" x 12" x 36" Signage Concrete Footing W/ Reinforcement I	CY	0.56	10%	1	2.800	\$ 99.40	\$ 278.32	\$ 380.00	\$ 618.32	\$ 378
150			Excavation	CY	0.56	10%	1	0.550	\$ 99.40	\$ 54.67	\$ -	\$ 54.67	\$ 33
STRIPPING													
151			4" W Blue Parking Striping	LF	306	10%	337	0.025	\$ 55.40	\$ 1.39	\$ 1.21	\$ 2.60	\$ 873
152			12" W White Crossover Striping Color Nysolot Item # 608.01 White Performed Reflectorized Pavement Striping	LF	352	10%	387	0.032	\$ 55.40	\$ 1.77	\$ 1.42	\$ 3.19	\$ 1,236
153			Detectable Warning Surface	SF	51	10%	56	0.100	\$ 55.40	\$ 5.54	\$ 27.19	\$ 27.73	\$ 1,056
BIKE RACK													
154			(32" W x 34" H x 58" L) Bike Rack for 6 Bikes - 2" Square Structural Steel Tubing - (6) 2" x 4 1/2" Steel Channel W/ (12) 1/2" Carriage Bolt	EA	1	0%	1	5.750	\$ 99.40	\$ 571.55	\$ 935.00	\$ 1,506.55	\$ 1,507
PAVEMENT													
155			6" Concrete Pavement W/ Medium Broom Finish (2645 SF)	CY	40.85	10%	45	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 21,959
156			W2.9x2.9 Welded Wire Fabric	SF	2645	10%	2910	0.004	\$ 99.40	\$ 0.40	\$ 0.82	\$ 1.02	\$ 2,876
157			6" Compacted Pavement Granular Sub Base	SF	2645	10%	2910	0.011	\$ 99.40	\$ 1.09	\$ 0.92	\$ 2.01	\$ 5,858
158			Geotextile Fabric	SF	2645	10%	2910	0.004	\$ 99.40	\$ 0.40	\$ 0.26	\$ 0.66	\$ 1,913
159			6" Stamped Concrete Pavement W/ Stamped Finish	CY	6.11	10%	7	2.200	\$ 99.40	\$ 218.68	\$ 270.00	\$ 488.68	\$ 2,321
160			W2.9x2.9 Welded Wire Fabric	SF	400	10%	440	0.004	\$ 99.40	\$ 0.40	\$ 0.82	\$ 0.92	\$ 404
161			6" Compacted Pavement Granular Sub Base	SF	400	10%	440	0.011	\$ 99.40	\$ 1.09	\$ 0.92	\$ 2.01	\$ 886
162			Geotextile Fabric	SF	400	10%	440	0.004	\$ 99.40	\$ 0.40	\$ 0.26	\$ 0.66	\$ 209
163			4" Asphalt Pavement - 1-1/2" Top Course - 2-1/2" Binder Course	SF	2776	10%	3054	0.021	\$ 99.40	\$ 2.09	\$ 1.54	\$ 3.63	\$ 11,077
164			6" Compacted Pavement Sub Base Course	SF	2776	10%	3054	0.011	\$ 99.40	\$ 1.29	\$ 1.15	\$ 2.44	\$ 7,458
165			Geotextile Separation Fabric	SF	2776	10%	3054	0.004	\$ 99.40	\$ 0.40	\$ 0.26	\$ 0.66	\$ 2,008
166			6" x 12" Concrete Turn Downs Curb	LF	318	10%	351	0.125	\$ 99.40	\$ 12.43	\$ 8.74	\$ 21.17	\$ 7,487
JOINTS													
167			1/2" Hand Threaded Expansion Joint W/ Epoxy Joint Sealant @ 24' O.C	LF	122	10%	134	0.058	\$ 99.40	\$ 5.77	\$ 0.32	\$ 6.09	\$ 815
168			1/4" Tooled Joint @ 9' O.C	LF	609	10%	670	0.035	\$ 99.40	\$ 3.48	\$ 0.12	\$ 3.60	\$ 2,411

DETAILED BREAKDOWN OF ITEMS													 Date: 8-Oct-24	
Project Name:		Sunset Terrace												
Project ID:		1002-03												
Scope:		GC Without MEP												
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
TRASH RECEIPT/CYCLE														
169			Trash Receipts MF: Below Outdoors Model # R-360 8'W: Flat Top Lid (Pondur Coat Black)	EA	2	0%	2	2.260	\$99.40	\$224.64	\$1,549.00	\$1,773.64	\$1,547	
LANDSCAPING														
BOULDER														
170			2 1/4" x 8" x 3 1/2" Landscape Boulder	EA	2	0%	2	1.650	\$79.13	\$130.56	\$1,580.00	\$213.56	\$422	
LAWNS														
171			Seeded Lawn	SF	2106	10%	2416	0.012	\$79.13	\$0.95	\$0.50	\$1.45	\$3,502	
TREES														
172			Red Maple Tree Botanical Name: Acer Rubrum Size: 2" Cal.	EA	1	0%	1	3.328	\$79.13	\$263.34	\$285.60	\$548.94	\$549	
173			Flowering Dogwood Tree Botanical Name: Cornus Florida Size: 2" Cal.	EA	1	0%	1	3.328	\$79.13	\$263.34	\$1177.00	\$380.34	\$380	
174			Dawn Redwood Tree Botanical Name: Metasequoia Glyptostroboides Size: 2" - 2.5" Cal.	EA	2	0%	2	3.328	\$79.13	\$526.64	\$248.00	\$511.34	\$1,023	
SHRUBS														
174	C012, C102, C112, C202	B0, C001, C002, C6	Red Twig Dogwood Botanical Name: Cornus Sericea Size: #5	EA	2	0%	2	0.350	\$79.13	\$27.70	\$52.00	\$79.70	\$159	
175			Creeping Juniper Botanical Name: Juniperus Horizontalis Size: #5	EA	2	0%	2	0.350	\$79.13	\$27.70	\$63.99	\$91.69	\$183	
176			Lirioden Botanical Name: Lirioden Muscari Size: #2	EA	22	0%	22	0.350	\$79.13	\$27.70	\$52.72	\$80.42	\$1,709	
BASKETBALL COURT														
SLAB ON GRADE														
177			4-Fiber Mesh Concrete Slab (8067 SF)	CY	107.59	10%	118	2.300	\$99.40	\$2,218.68	\$270.00	\$4,488.68	\$5,7432	
178			2" Compacted Permanent Gravel Sub Base	SF	4697	10%	5167	0.011	\$99.40	\$1.09	\$1.92	\$2.20	\$1,262.20	
179			6-1/2" Concrete Slab Thickness (1400 LF)	CY	7.04	10%	8	2.260	\$99.40	\$218.68	\$270.00	\$488.68	\$7373	
REINFORCEMENT: (2) #5 REBARS														
180				LBS	761	10%	872	0.015	\$99.40	\$1.49	\$0.98	\$2.47	\$7,155	
STRIPING														
181			7 x 4 "RPT" Painted Lane	EA	1	0%	1	0.442	\$99.40	\$44.93	\$139.80	\$563.73	\$64	
182			2" W Fickelball Court Striping Painted Black	LF	437	10%	481	0.022	\$99.40	\$2.19	\$1.84	\$4.03	\$1,926	
183			2" W Volleyball Court Striping Painted White	LF	241	10%	265	0.022	\$99.40	\$2.19	\$1.84	\$4.03	\$1,068	
184			2" W Basketball Court Striping Painted Black	LF	456	10%	480	0.022	\$99.40	\$2.19	\$1.84	\$4.03	\$1,931	
LED LIGHTING														
185			Black Power Game Title	SF	403	10%	443	0.052	\$99.40	\$5.17	\$5.61	\$10.78	\$4,778	
186			Bright Red Power Game Title	SF	1528	10%	1681	0.052	\$99.40	\$5.17	\$5.61	\$10.78	\$8,117	
187			Grey Power Game Title	SF	6348	10%	6983	0.052	\$99.40	\$5.17	\$5.61	\$10.78	\$7,520	
PENCING														

DETAILED BREAKDOWN OF ITEMS														
Project Name:		Sunset Terrace											Date:	8-Oct-24
Project ID:		1002-63												
Scope:		GC Without MEP												
SR #	Bidding #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SR COST	
188			10' H Soft Net Fencing W/ (2" 8' 0" W x 10' H Double Fence Gates - 1.5" B Black Powder Coat Top & Bottom Rail - 1.4" H x 2.1/2" Dia Black Powder Coated Posts @ 4'-0" O.C. (4' H) Embedded @ (12" x 12" x 48") Fence Post Concrete Footing W/ Reinforcement - Black Soft Net Fabric - (6) Hings 2 Per Gate - Malleable Iron Fork Type Latch W/ Drop Bar Assembly 1 Per Gate	LF	376	10%	414	0.125	\$99.40	\$12.43	\$12.28	\$2471	\$10,218	
TIME ELECTRICAL														
189			Double Head LED Light W/ Siting System & Sport Light Pole W/ Footing	EA	4	0%	4	6.250	\$113.03	\$706.44	\$2,110.00	\$2,816.44	\$11,266	
GOAL POST & SPORT NET														
190			Basketball Goal Post Complete Assembly W/ (24" x 24" x 48") Reinforced Concrete Footing - Solid Slant Basketball Goal by Sport Court Northeast - Breakaway Rim W/ Hldaway Net - 1/2" Tempered Glass Backboard - Multi Sport Net Limited W/ Windch System, Pole Pad & Winch Covers Provided by Owner Install Only	EA	4	0%	4	5.700	\$99.40	\$566.58	\$900.00	\$1,466.58	\$5,866	
191			Multi Sport Net Limited W/ Windch System, Pole Pad & Winch Covers Provided by Owner Install Only	LF	39	10%	43	0.120	\$99.40	\$111.93	\$ -	\$1193	\$512	
MISCELLANEOUS														
192			9" W x 6' L Concrete Wheel Shop	EA	2	0%	2	0.850	\$99.40	\$84.49	\$83.92	\$168.41	\$337	
193			2" Round Cast Iron Ties Gate	EA	2	0%	2	2.520	\$99.40	\$249.92	\$3,760.00	\$3,059.92	\$166	
194			12" x 12" 1/4" Top Gate Concrete Footing (21 LF)	CY	4.60	10%	5	2.200	\$99.40	\$218.68	\$275.00	\$488.68	\$2,474	
195			Reinforcement (21.64 Rebar Cont)	LBS	95	10%	104	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$287	
196			8" Gravel Sub Base	SY	142	10%	156	0.013	\$99.40	\$1.29	\$1.03	\$2.44	\$281	
197			Gravel Subdrain Fabric	SY	142	10%	156	0.004	\$99.40	\$0.40	\$0.26	\$0.66	\$101	
SEAT WALL														
198			4' Wall Cont	LF	496	10%	656	0.080	\$99.40	\$77.95	\$3.30	\$16.25	\$10,655	
199			12" x 48" Concrete Seat Wall (996 LF)	CY	88.80	10%	97	2.200	\$99.40	\$2,818.68	\$275.00	\$488.68	\$2,463	
200			Cont. Reinforcement (3) 5 Continous	LBS	1865	10%	2051	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$5,069	
201			Down Reinforcement #5 @ 12" O.C (4' L)	LBS	2487	10%	2732	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$6,759	
202			24" x 12" Seat Wall Footing (986 LF)	CY	44.1	10%	49	2.200	\$99.40	\$218.68	\$275.00	\$488.68	\$2,375	
203			Cont. Reinforcement (3) 5 Continous	LBS	1865	10%	2051	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$5,069	
204			Tie Reinforcement #5 @ 12" O.C (974 L)	LBS	1018	10%	1142	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$2,822	
CONCRETE STAIRS														
205			30" H Guardrail at Exterior Stairs	LF	48	10%	53	0.700	\$99.40	\$69.58	\$73.00	\$142.58	\$7528	
206			4 Wide Concrete Stairs W/ Reinforcement	CY	1,422	10%	2	2.200	\$99.40	\$218.68	\$275.00	\$488.68	\$765	
207			12" x 48" Concrete Seat Wall (14 LF)	CY	2.17	10%	3	2.200	\$99.40	\$218.68	\$275.00	\$488.68	\$1,274	
208			Cont. Reinforcement (3) 5 Continous	LBS	50	10%	55	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$136	
209			Down Reinforcement #5 @ 12" O.C (4' L)	LBS	67	10%	73	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$181	
210			24" x 12" Seat Wall Footing (14 LF)	CY	1.2	10%	1	2.200	\$99.40	\$218.68	\$275.00	\$488.68	\$637	
211			Cont. Reinforcement (3) 5 Continous	LBS	50	10%	55	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$136	
212			Tie Reinforcement #5 @ 12" O.C (20' L)	LBS	25	10%	31	0.015	\$99.40	\$1.49	\$1.08	\$2.47	\$76	
												SR TOTAL	\$424,976	
UTILITIES														
DRAIN & MANHOLE														

DETAILED BREAKDOWN OF ITEMS

Project ID: 1002-03

Scope: GC Without MEP



Date: 8-Oct-24

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTE INC.	UNIT MATERIAL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SR SUB COST
213			24" Dia Nylonplated Drain Basin (7 H) W/ Cast Iron Gate (Height Assumed)	EA	3	0%	3	21.290	\$112.45	\$2,384.06	\$4,310.32	\$6,704.38	\$2,013
214			0" Dia Sanitary Cleanout W/ Cast Iron Tee (Height Assumed)	EA	1	0%	1	8.250	\$112.45	\$,927.71	\$554.00	\$1,481.71	\$1,482
215			30" Port Dia & 48" Middle Dia -Frame & Cover Campbell Firewater Model # 14008	EA	1	0%	1	18.250	\$112.45	\$2,052.21	\$2,196.33	\$4,248.54	\$4,249
DRAINAGE PIPING													
216			12" Port HDPE Storm Pipe	LF	76	10%	84	0.271	\$112.45	\$30.47	\$6.90	\$37.37	\$3,124
217			12" HDPE Storm Drain Pipe	LF	86	10%	95	0.271	\$112.45	\$30.47	\$6.90	\$38.47	\$4,363
218			4" SDW Sanitary Pipe	LF	69	10%	76	0.135	\$112.45	\$15.18	\$4.34	\$19.52	\$1,482
UTILITY LINES													
219			12" HDPE Water Line	LF	48	10%	53	0.110	\$112.45	\$12.37	\$3.30	\$15.67	\$837
220			Curb Stop	EA	1	0%	1	2.250	\$112.45	\$264.26	\$255.64	\$519.90	\$520
221			Tapping Sleeve	EA	1	0%	1	2.240	\$112.45	\$251.80	\$228.00	\$479.80	\$530
222			2" Gate Valve	EA	1	0%	1	3.450	\$112.45	\$387.96	\$393.31	\$781.27	\$790
TRENCING													
222			Excavation (1.0' W x 3' D Trench)	CY	8.89	10%	10	0.550	\$112.45	\$61.65	\$	\$61.65	\$605
223			Gravel Backfill	CY	10.00	0%	10	0.125	\$78.72	\$	\$8.45	\$33.72	\$331
224			Backfill	CY	8.00	0%	8	0.000	\$112.45	\$56.23	\$	\$56.23	\$495
225			Excavation (2.0' W x 4' D Trench)	CY	20.00	0%	20	0.125	\$78.72	\$1,574.40	\$	\$1,574.40	\$3,266
226			Backfill	CY	9.19	10%	7	0.000	\$112.45	\$57.72	\$45.00	\$123.72	\$342
227			Backfill	CY	43.30	10%	48	0.000	\$112.45	\$56.23	\$	\$56.23	\$2,678
228			Excavation For French Drain (2.0' W x 4' D French Drain)	CY	28.15	0%	28	0.125	\$78.72	\$1,461.85	\$11.00	\$1,472.85	\$3,058
229			3/4" Crushed Stone Backfill	CY	28.15	10%	29	0.700	\$112.45	\$78.72	\$45.00	\$133.72	\$3,558
230			Non-Woven Geotextile Fabric	SF	912	10%	1003	0.004	\$112.45	\$5.45	\$0.26	\$5.71	\$5,712
PROJECTED COST													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$61,779
													\$